Item

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

River Chamber Demolition Proposal #1

Charleroi Locks and Dam
Charleroi, Pennsylvania
DACWS59-03-R-0008

Description Quantity uU/M u/P

Reimbursement for Actual Performance and Payment
Bonds Premium (See Section 00800 Paragraph 62.777

4020) NOT TO EXCEED
Temporary Construction Facilities 1 LS SUM
Setup, Operate, and Maintain Operations Trailer 1 LS SUM
Relocate Navigation Lighting 1 LS SUM
New Lock Operating Controls 1 LS SUM
New Capstan 1 LS SUM
Monthly Progress Images 12 MO $1,100.00
Demoalition 1 LS SUM
Dewatering 1 LS SUM
Middle Wall Water Diversion System 1 LS SUM
Instrumentation 1 LS SUM
Diversion Dike, R-7 Stone 13,000 TN $45.00

Diversion Dike R-8 Stone 5,600 TN $50.00

Amount

$57,650.00
$275,000.00
$200,000.00
$40,000.00
$250,000.00
$75,000.00
$13,200.00
$1,500,000.00
$275,000.00
$50,000.00
$900,000.00
$585,000.00

$280,000.00



0014

0015

0016

0017

0018

0019

0020

0021

0022

0023

0024

0025

0026

0027

0028

0029

0030

0031

0032

Upstream Closure Cell and Arcs

Downstream Closure Cell and Arc 8

Lower Guard Wall Support Cell

Pivot Cell

Protection Cell

Dredging

Derrick Stone Removal

Furnish and Install Steel H-Piles

Furnish and Install Steel H-Pile Connection Plates
Cold Joint Anchors

Furnish and Install Sheet Piling for Cut-Off Wall
Drill 54" Diameter Hole Thru Concrete Cap,
Drill 36" Diameter Hole Thru Concrete Cap,
Drill 24" Diameter Hole Thru Concrete Cap,
Drilling in Concrete

Drilling in Sail

Test Core Samples

Abandon Holes

Jet Grouting

1
1
4,835
365
2,274
136,780
39
4,675
60
30
30
1,550
1,200
822
13

145

LS

LS

LS

LS

LS

CD

CD

LF

SF

LF

LF

LF

LF

CD

$80.00
$75.00
$150.00
$2.50
$4,000.00
$20.00
$1,500.00
$1,200.00
$1,200.00
$50.00
$80.00
$110.00
$3,500.00

$1,350.00

$775,000.00
$700,000.00
$300,000.00
$425,000.00
$425,000.00
$386,800.00
$27,375.00
$341,100.00
$341,950.00
$156,000.00
$93,500.00
$90,000.00
$36,000.00
$36,000.00
$77,500.00
$96,000.00
$90,420.00
$45,500.00

$195,750.00



0033

0034

0035

0036

0037

0038

0039

0040

0041

0042

Open-Tube Piezometers

Cast-In-Place Concrete, Lower Guard Wall Support
Cast-In-Place Concrete, New Sheets Pile Cut-Off
Tremie Concrete, Culvert Filling

Tremie Concrete, Diaphragm Support Cell

Tremie Concrete, Seal Near Support Cell

Steel Struts

Port Seals

Joint Seals

Geotextile

Subtotal, Items 0001 Through 0042 Inclusive

130

80

385

27

21

41

26

210

2,900

CD

CD

CD

CD

CD

LF

SF

$6,000.00
$625.00
$500.00
$700.00
$1,000.00
$1,200.00
$76,500.00
$12,500.00
$225.00

$8.00

$24,000.00
$81,250.00
$40,000.00
$269,500.00
$27,000.00
$25,200.00
$3,136,500.00
$325,000.00
$47,250.00
$23,200.00

$13,138,645.00



Item

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

River Chamber Demolition Proposal #2

Charleroi Locks and Dam
Charleroi, Pennsylvania
DACWS59-03-R-0008

Description Quantity uU/M u/P

Reimbursement for Actual Performance and Payment
Bonds Premium (See Section 00800 Paragraph 62.777

4020) NOT TO EXCEED
Temporary Construction Facilities 1 LS SUM
Setup, Operate, and Maintain Operations Trailer 1 LS SUM
Relocate Navigation Lighting 1 LS SUM
New Lock Operating Controls 1 LS SUM
New Capstan 1 LS SUM
Monthly Progress Images 12 MO $330.00
Demoalition 1 LS SUM
Dewatering 1 LS SUM
Middle Wall Water Diversion System 1 LS SUM
Instrumentation 1 LS SUM
Diversion Dike, R-7 Stone 13,000 TN $40.00
Diversion Dike R-8 Stone 5,600 TN $45.00

Upstream Closure Cell and Arcs 1 LS SUM

Amount

$81,500.00
$150,000.00
$120,000.00
$75,000.00
$250,000.00
$75,000.00
$3,960.00
$1,300,000.00
$640,000.00
$25,000.00
$1,320,000.00
$520,000.00
$252,000.00

$750,000.00



0015

0016

0017

0018

0019

0020

0021

0022

0023

0024

0025

0026

0027

0028

0029

0030

0031

Downstream Closure Cell and Arc 8

Lower Guard Wall Support Cell

Pivot Cell

Protection Cell

Dredging

Derrick Stone Removal

Furnish and Install Steel H-Piles

Furnish and Install Steel H-Pile Connection Plates
Cold Joint Anchors

Furnish and Install Sheet Piling for Cut-Off Wall

Drill 54" Diameter Hole Thru Concrete Cap,
Diaphragm Support Cells

Drill 36" Diameter Hole Thru Concrete Cap,
Diaphragm Support Cells

Drill 24" Diameter Hole Thru Concrete Cap,
Diaphragm Suport Cells

Drilling in Concrete
Drilling in Sail
Test Core Samples

Abandon Holes

1
4,835
365
2,274
136,780
39

4,675

60

30

30
1,550
1,200

822

13

LS

LS

LS

LS

CD

CD

LF

SF

LF

LF

LF

$25.00
$100.00
$300.00
$2.50
$5,000.00

$32.00

$4,600.00

$2,700.00

$2,600.00
$115.00
$29.00
$150.00

$4,600.00

$650,000.00
$375,000.00
$300,000.00
$290,000.00
$120,875.00

$36,500.00
$682,200.00
$341,950.00
$195,000.00

$149,600.00

$276,000.00

$81,000.00

$78,000.00
$178,250.00
$34,800.00
$123,300.00

$59,800.00



0032

0033

0034

0035

0036

0037

0038

0039

0040

0041

0042

Jet Grouting
Open-Tube Piezometers

Cast-In-Place Concrete, Lower Guard Wall Support
Cell Wedge

Cast-In-Place Concrete, New Sheets Pile Cut-Off
Wall Wedge

Tremie Concrete, Culvert Filling

Tremie Concrete, Diaphragm Support Cell
Tremie Concrete, Seal Near Support Cell
Steel Struts

Port Seals

Joint Seals

Geotextile

Subtotal, Items 0001 Through 0042 Inclusive

145

130

80

385

27

21

41

26

210

2,900

CD

CD

CD

CD

CD

CD

LF

SF

$1,600.00

$6,000.00

$600.00

$570.00
$525.00
$600.00
$1,700.00
$50,500.00
$22,000.00
$250.00

$4.00

$232,000.00

$24,000.00

$78,000.00

$45,600.00
$202,125.00
$16,200.00
$35,700.00
$2,070,500.00
$572,000.00
$52,500.00
$11,600.00

$12,874,960.00



Item

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

River Chamber Demolition Proposal #3

Charleroi Locks and Dam
Charleroi, Pennsylvania
DACWS59-03-R-0008

Description Quantity uU/M u/P

Reimbursement for Actual Performance and Payment
Bonds Premium (See Section 00800 Paragraph 62.777

4020) NOT TO EXCEED
Temporary Construction Facilities 1 LS SUM
Setup, Operate, and Maintain Operations Trailer 1 LS SUM
Relocate Navigation Lighting 1 LS SUM
New Lock Operating Controls 1 LS SUM
New Capstan 1 LS SUM
Monthly Progress Images 12 MO $1,000.00
Demoalition 1 LS SUM
Dewatering 1 LS SUM
Middle Wall Water Diversion System 1 LS SUM
Instrumentation 1 LS SUM
Diversion Dike, R-7 Stone 13,000 TN $50.00
Diversion Dike R-8 Stone 5,600 TN $55.00

Upstream Closure Cell and Arcs 1 LS SUM

Amount

$77,000.00
$39,000.00
$150,000.00
$40,000.00
$350,000.00
$120,000.00
$12,000.00
$1,380,000.00
$425,000.00
$9,000.00
$1,150,000.00
$650,000.00
$308,000.00

$1,379,000.00



0015

0016

0017

0018

0019

0020

0021

0022

0023

0024

0025

0026

0027

0028

0029

0030

0031

Downstream Closure Cell and Arc 8

Lower Guard Wall Support Cell

Pivot Cell

Protection Cell

Dredging

Derrick Stone Removal

Furnish and Install Steel H-Piles

Furnish and Install Steel H-Pile Connection Plates
Cold Joint Anchors

Furnish and Install Sheet Piling for Cut-Off Wall

Drill 54" Diameter Hole Thru Concrete Cap,
Diaphragm Support Cells

Drill 36" Diameter Hole Thru Concrete Cap,
Diaphragm Support Cells

Drill 24" Diameter Hole Thru Concrete Cap,
Diaphragm Suport Cells

Drilling in Concrete
Drilling in Sail
Test Core Samples

Abandon Holes

1
4,835
365
2,274
136,780
39

4,675

60

30

30
1,550
1,200

822

13

LS

LS

LS

LS

CD

CD

LF

SF

LF

LF

LF

$46.00
$115.00
$225.00
$2.50
$10,000.00

$40.00

$4,600.00

$4,500.00

$3,000.00
$50.00
$50.00
$75.00

$10,000.00

$950,000.00
$375,000.00
$690,000.00
$565,000.00
$222,410.00

$41,975.00
$511,650.00
$341,950.00
$390,000.00

$187,000.00

$276,000.00

$135,000.00

$90,000.00
$77,500.00
$60,000.00
$61,650.00

$130,000.00



0032

0033

0034

0035

0036

0037

0038

0039

0040

0041

0042

Jet Grouting
Open-Tube Piezometers

Cast-In-Place Concrete, Lower Guard Wall Support
Cell Wedge

Cast-In-Place Concrete, New Sheets Pile Cut-Off
Wall Wedge

Tremie Concrete, Culvert Filling

Tremie Concrete, Diaphragm Support Cell
Tremie Concrete, Seal Near Support Cell
Steel Struts

Port Seals

Joint Seals

Geotextile

Subtotal, Items 0001 Through 0042 Inclusive

145

130

80

385

27

21

41

26

210

2,900

CD

CD

CD

CD

CD

CD

LF

SF

$3,600.00

$4,000.00

$500.00

$775.00
$1,000.00
$1,200.00
$1,000.00
$48,000.00
$9,500.00
$400.00

$3.00

$522,000.00

$16,000.00

$65,000.00

$62,000.00
$385,000.00
$32,400.00
$21,000.00
$1,968,000.00
$247,000.00
$84,000.00
$8,700.00

$14,605,235.00



Item

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

River Chamber Demolition Government Estimate

Charleroi Locks and Dam
Charleroi, Pennsylvania
DACWS59-03-R-0008

Description Quantity uU/M u/P

Reimbursement for Actual Performance and Payment
Bonds Premium (See Section 00800 Paragraph 62.777

4020) NOT TO EXCEED
Temporary Construction Facilities 1 LS SUM
Setup, Operate, and Maintain Operations Trailer 1 LS SUM
Relocate Navigation Lighting 1 LS SUM
New Lock Operating Controls 1 LS SUM
New Capstan 1 LS SUM
Monthly Progress Images 12 MO $550.00
Demoalition 1 LS SUM
Dewatering 1 LS SUM
Middle Wall Water Diversion System 1 LS SUM
Instrumentation 1 LS SUM
Diversion Dike, R-7 Stone 13,000 TN $40.00
Diversion Dike R-8 Stone 5,600 TN $41.00

Upstream Closure Cell and Arcs 1 LS SUM

Amount

$111,000.00
$72,500.00
$91,500.00
$26,700.00
$117,200.00
$79,000.00
$6,600.00
$1,908,000.00
$1,061,000.00
$13,000.00
$1,342,500.00
$520,000.00
$229,600.00

$831,000.00



0015

0016

0017

0018

0019

0020

0021

0022

0023

0024

0025

0026

0027

0028

0029

0030

0031

Downstream Closure Cell and Arc 8

Lower Guard Wall Support Cell

Pivot Cell

Protection Cell

Dredging

Derrick Stone Removal

Furnish and Install Steel H-Piles

Furnish and Install Steel H-Pile Connection Plates
Cold Joint Anchors

Furnish and Install Sheet Piling for Cut-Off Wall

Drill 54" Diameter Hole Thru Concrete Cap,
Diaphragm Support Cells

Drill 36" Diameter Hole Thru Concrete Cap,
Diaphragm Support Cells

Drill 24" Diameter Hole Thru Concrete Cap,
Diaphragm Suport Cells

Drilling in Concrete
Drilling in Sail
Test Core Samples

Abandon Holes

1
4,835
365
2,274
136,780
39

4,675

60

30

30
1,550
1,200

822

13

LS

LS

LS

LS

CD

CD

LF

SF

LF

LF

LF

$43.00
$55.00
$82.00
$1.45
$11,900.00

$23.00

$915.00

$616.00

$470.00
$456.00

$19.00
$181.50

$14,340.00

$581,000.00
$287,000.00
$291,000.00
$273,000.00
$207,905.00

$20,075.00
$186,468.00
$198,331.00
$464,100.00

$107,525.00

$54,900.00

$18,480.00

$14,100.00
$706,800.00
$22,800.00
$149,193.00

$186,420.00



0032

0033

0034

0035

0036

0037

0038

0039

0040

0041

0042

Jet Grouting
Open-Tube Piezometers

Cast-In-Place Concrete, Lower Guard Wall Support
Cell Wedge

Cast-In-Place Concrete, New Sheets Pile Cut-Off
Wall Wedge

Tremie Concrete, Culvert Filling

Tremie Concrete, Diaphragm Support Cell
Tremie Concrete, Seal Near Support Cell
Steel Struts

Port Seals

Joint Seals

Geotextile

Subtotal, Items 0001 Through 0042 Inclusive

145

130

80

385

27

21

41

26

210

2,900

CD

EA

CD

CD

CD

CD

CD

LF

SF

$3,336.00

$766.00

$224.00

$290.00
$491.00
$403.00
$481.00
$61,535.00
$13,946.00
$521.00

$1.16

$483,720.00

$3,064.00

$29,120.00

$23,200.00
$189,035.00
$10,881.00
$10,101.00
$2,522,935.00
$362,596.00
$109,410.00
$3,364.00

$13,926,123.00



